SECTION 6

PRICING AND DELIVERY SCHEDULE (REVISED 07/31/2018)

[bookmark: _GoBack]
Proposal of:  ___________________________________ 
		(Proposer Company Name) 

To:	The University of Texas Health Science Center at Houston 

Ref.:	_____________________________________________

RFP No.:  744-R1825


Ladies and Gentlemen:  

Having carefully examined the Project Requirements, the General Conditions, the Plans and Specifications and any Addenda to the Plans and Specifications as prepared by the University of Texas Health Science Center at Houston (the Owner of this Project), as well as the premises and all conditions affecting the work, the undersigned promises to furnish all equipment, labor, materials, supervision, services, and required bonding to complete the entire work in complete accordance with the above document for the following firm, fixed prices.    The University will not accept bids which include assumptions or exceptions to the work identified in the Project Requirements.

6.1	Total Base Price 

	Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS

NOTE:  Amounts shall be shown in both written and figure form.  In the event of a discrepancy between the written amount and the figure amount, the written amount shall govern.

	6.1.1	Breakdown of Base Price
		
	Finishes (including doors/hardware)	$_________________________________

	Mechanical				$_________________________________

	Plumbing				$_________________________________

	Electrical				$_________________________________

	Fire Alarm				$_________________________________

	Fire Sprinkler				$_________________________________

	Total General Conditions 		$_________________________________

	Total Overhead				$_________________________________
	
	Total Profit				$_________________________________






6.2	Alternate 1: (Add) – Removal of the cork panel finish and replace with back painted glass (Section 088113 – Decorative Glazing)

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS

6.3	Alternate 2: (Deduct) – Salvage the existing and grid for reuse in Corridor 4H04 and 4H05.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS


6.4	Alternate 3: (Deduct) – Deleting of hot water system and install Insta-Hot system at all new sinks.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS


6.5	Alternate 4: (Deduct) – Deleting the acoustical ceiling panels in Corridor 4H04 and 4H05.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS


6.6	Alternate 5: (Add) – Providing new projection screens in all rooms.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS


6.7	Alternate 6: (Deduct) Re-use of existing overhead projectors and screens.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS


6.8	Alternate 7: (Deduct) Re-use existing 104 VAV floor boxes, supplement 50 vs. ALL New.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS


6.9	Alternate 8: (Add) Ceiling system depicted in room Workroom 437, Bulk Storage 435, and Sim Storage 467. Salvage ceiling tile and grid from demolition and reinstall as base bid.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS



6.9	Alternate 9: (Add) Acoustical baffles identified in Corridor 4H01 and 4H02 on Sheet A4.1.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS

6.10	Alternate 9: (Deduct) Install Wall type 13F in lieu of Wall types 13.3F S as noted on walls between exam rooms 403-429 – eliminate installing walls to deck.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS


6.11	Alternate 9: (Deduct) Install vinyl composition tile (VCT) on all areas to receive Rubber Tile.

Price: $ _____________________________________________

		      ____________________________________________________________DOLLARS


	**Please provide a Project Milestone 	Schedule that includes the following:

1. Start schedule from Notice to Proceed (NTP) through final completion  
1. Substantial Completion and Project Closeout
1. 10% float (float must be shown within the CPM schedule)  
(Confirm your schedule is based upon calendar days, not business days.)  


6.10	Delivery Schedule (Calendar days must match project milestone schedule).

	
	Calendar Days to Complete Base Bid	____________________

Additional Calendar Days to complete Alternate 1 (if applicable) ____________________

	Additional Calendar Days to complete Alternate 2 (if applicable) ____________________

	Additional Calendar Days to complete Alternate 3 (if applicable) ____________________

Additional Calendar Days to complete Alternate 4 (if applicable) ____________________

Additional Calendar Days to complete Alternate 5 (if applicable) ____________________

Additional Calendar Days to complete Alternate 6 (if applicable) ____________________

Additional Calendar Days to complete Alternate 7 (if applicable) ____________________

Additional Calendar Days to complete Alternate 8 (if applicable) ____________________

Additional Calendar Days to complete Alternate 9 (if applicable) ____________________

Additional Calendar Days to complete Alternate 10 (if applicable) ____________________

Additional Calendar Days to complete Alternate 11 (if applicable) ____________________


Time is of the essence in the performance of Contractor’s duties.  Failure of the Contractor to notify UTHealth sufficiently in advance of inability to complete within the delivery schedule, shall grant UTHealth the option of imposing liquidated damages in the amount of fifteen hundred dollars ($1,500.00) per calendar day.  Notwithstanding the foregoing, UTHealth shall have no obligation to accept late performance or waive timely performance by Contractor. 

6.11	University’s Payment Terms 

[bookmark: _DV_M153]University’s standard payment terms are “net 30 days” as mandated by the Texas Prompt Payment Act (ref. Chapter 2251, Government Code). 

Indicate below the prompt payment discount that Proposer offers: 

Prompt Payment Discount: _____%_____days/net 30 days.

Section 51.012, Education Code, authorizes University to make payments through electronic funds transfer methods. Respondent agrees to accept payments from University through those methods, including the automated clearing house system (ACH). Respondent agrees to provide Respondent’s banking information to University in writing on Respondent letterhead signed by an authorized representative of Respondent. Prior to the first payment, University will confirm Respondent’s banking information. Changes to Respondent’s bank information must be communicated to University in writing at least thirty (30) days before the effective date of the change and must include an IRS Form W‑9 signed by an authorized representative of Respondent.

University, an agency of the State of Texas, is exempt from Texas Sales & Use Tax on goods and services in accordance with Section 151.309, Tax Code, and Title 34 TAC Section 3.322. Pursuant to 34 TAC Section 3.322(c)(4), University is not required to provide a tax exemption certificate to establish its tax exempt status.

	Respectfully submitted, 

						Proposer: ____________________________


By:  ___________________________ 
							        (Authorized Signature for Proposer) 

Name:  _________________________ 


Title:  __________________________ 


		Date:  _____________________


